
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/31/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0348-06-023
Project STP 1502(061)
Highway FM 99
County KARNES
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 1502(061)          CONTROL: 0348-06-023                   
               COUNTY:  KARNES                                                        
               LETTING: 04/07/2015                                                    
               REFERENCE NO: 0331                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: F (PLAN SHEET 6)                                   
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 1, 57, 58 & 58A                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        GENERAL NOTES SHEET F (PLAN SHEET 6): MODIFIED NOTES TO ITEM 247.             
                                                                                      
        PLAN SHEET 1: MODIFIED INDEX OF SHEETS.                                       
                                                                                      
        PLAN SHEETS 57 & 58: UPDATED STANDARD SHEET.                                  
                                                                                      
        PLAN SHEET 58A: ADDED TO PLANS DUE TO UPDATED STANDARD SHEET.                 
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General Notes 

 

Find, for your information and convenience, tools such as forms, software, materials, and 

various other information provided by the Department at 

http://www.txdot.gov/business.html.  Please note that these tools are updated periodically 

and your attention is directed to the latest edition. 

 

In the event of a called evacuation, emergencies, impending adverse weather or as directed, 

do not perform any work without written authorization. The District reserves the right to 

suspend all work in support of evacuations or emergencies occurring from other parts of the 

state. Any work performed, other than work directed by the Department, is unauthorized 

work in accordance with Item 5. 

 

Sweep, clean and remove any construction waste, surplus materials or debris from the 

roadway and right of way at the end of each day unless otherwise approved.  The work 

performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items. 

 

Asphalt application season will be established in accordance with Item 316.4D Adverse 

Weather Conditions or as directed by the Engineer. 

 

Cut existing pavement using a saw or other approved method to ensure a neat transverse 

and/or longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum 

depth of the final lift thickness. The work performed will not be measured or paid for 

directly, but will be subsidiary to pertinent Items. 

 

Promptly pick up and properly dispose of paper and other materials used for pavement 

joints. 

 

All pavement markings shall be in accordance with the latest edition of Texas MUTCD. 

 

In an effort to control the broomrape plant, clean all soil moving equipment with high-

pressure water at an approved site before removing the equipment from the project. 

 

 

ITEM 2 

 

It is recommended that prospective bidders examine the specified work locations with the 

Engineer to view the nature of the work, the need for close coordination with the various 
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utilities, traffic control considerations, and other factors influencing the prosecution of the 

work. 

 

Submit pre-letting questions, by email only, to Will.Lockett@txdot.gov and 

Danny.Kelley@txdot.gov that contains “CSJ 0348-06-023 CONTRACTOR QUESTIONS” 

in the subject line. An electronic file containing pre-letting questions and TxDOT answers 

will be provided on TxDOT’s FTP site. 

 

In addition, an electronic file containing pre-letting questions and answers will be uploaded 

to the following site that can be downloaded by using the Login Name and Password as 

follows: 

 

Website Address (to be typed into windows explorer): ftp://username@ftp.txdot.gov 

Username: Karnes-AO-ro 

Password: CGR421 

 

 

ITEM 5 

 

Field verify all dimensions and notify Engineer prior to initiating any work. 

 

Verify the locations of utilities, underground or overhead, shown within the limits of the 

right-of-way.  Adhere to OSHA Standards when working within the vicinity of overhead 

power lines.  Coordinate with the utility companies and notify the Engineer of any possible 

conflicts.  The work performed will not be measured or paid for directly, but will be 

subsidiary to pertinent Items. 

 

Notify the Engineer immediately of utility conflicts in accordance with Item 5.6.  Refer to 

Item 4.5 for consideration of differing site conditions. 

 

The responsibility for the construction surveying on this contract will be in accordance with 

Item 5.9.3, “Method C”.  

 

Establish and mark the location of existing standard pavement markings including but not 

limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 
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ITEM 6 

 

Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 

Pavements Section will inspect any precast units at commercial fabrication yards and 

staging areas.  The Area Engineer will inspect all other precast units. 

 

 

ITEM 7 

 

The work performed for Item 7.5, “Public Safety and Convenience” will not be measured or 

paid for directly, but will be subsidiary to pertinent Items. 

 

When working at street, farm-to-market, state highway, and county road intersections, 

schedule work to minimize intersection closures. During nonworking hours, all public road 

intersections will be open to the traveling public. 

 

The total disturbed area for this project is 66.0 acres.  The disturbed area in this project, all 

project locations in the Contract, and Contractor project specific locations (PSLs), within 1 

mile of the project limits, for the Contract will further establish the authorization 

requirements for storm water discharges.  The Department will obtain an authorization to 

discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for 

the construction activities shown on the plans.  The Contractor is to obtain any required 

authorization from the TCEQ for any Contractor PSLs for construction support activities on 

or off ROW.  When the total area disturbed for all projects in the Contract and PSLs within 

1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs 

on the ROW to the Engineer. 

 

Establish uniform perennial vegetative coverage with a density of at least 70% of the native 

background vegetative cover to achieve final stabilization. 

 

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material 

source areas resulting from this project. 
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ITEM 8 

 

Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 

17” hard copies of the original or updated progress schedule.  Submit the original progress 

schedule seven (7) days before the Preconstruction Conference. 

 

Submit an updated progress schedule as directed to show proposed major changes, changes 

affecting compliance with the contract requirements, or changes affecting the critical 

path/controlling item of work. 

 

Working days will be computed and charge in accordance with Article 8.3.1.4, “Standard 

Workweek”. 

 

Work above traffic is not allowed. 

 

Notify the Engineer at least 48 hours in advance of weekend or nighttime work. 

 

 

ITEM 9 

 

Submit the approved forms to request compensation for material-on-hand (MOH) at least 

seven (7) working days prior to the end of the month.  Include any requests from 

subcontractors, suppliers, or fabricators. 

 

 

ITEM 110 

 

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.4.2, 

“Compaction Methods, Density Control”. 

 

 

ITEM 134 

 

Windrow the existing topsoil and grass along the edge of the grading operations or as 

directed.  After grading operations are completed, spread the topsoil and grass uniformly on 

all slopes and ditch lines.  The work performed will not be measured or paid for directly, but 

will be subsidiary to pertinent Items.   

 



Project Number:  STP 1502(061) Sheet  

 

County: KARNES Control: 0348-06-023 

 

Highway: FM 99 

 

 General Notes Sheet E 

Manipulate and compact backfill material in accordance with Item 132.3.4.1, “Ordinary 

Compaction”.  The work performed will not be measured or paid for directly, but will be 

subsidiary to pertinent Items. 

 

 

ITEM 164 

 

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 

work performed will not be measured or paid for directly, but will be subsidiary to pertinent 

Items. 

 

Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 

approved. 

 

 

ITEM 166 

 

Fertilize all areas of the project to be seeded or sodded.  The work performed will not be 

measured or paid for directly, but will be subsidiary to pertinent Items. 

 

 

ITEM 168 

 

Distribute water to only those areas shown in the plans or as directed.  Excessive overspray 

will not be permitted. 

 

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 

directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-

place.  During periods of adequate moisture, mechanical watering may not be required as 

approved.  Upon final stabilization, the Engineer may require to continue watering as 

specified for a period not to exceed 30 days. 

 

 

ITEM 247 

 

The Engineer may accept material during stockpile operations, from completed stockpiles, 

or windrows.  The Engineer will select any of these locations or any combination thereof 

with the provision that at least one out of ten consecutive samples will be taken at the 

project site. 
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For Table 1, “Material Requirements” there is no minimum plasticity index (PI) of 4 is 

required. 

 

When requested, stake with blue tops, at 100-foot intervals, to the lines and grade shown in 

the plans. 

 

 

ITEM 275 

 

Cement and/or asphalt stabilized base will be encountered in the existing pavement 

structure.  Pulverize or scarify the existing material after shaping so that 100% passes a 2-

1/2 inch sieve.   

 

Use a mechanical mixer to mix the cement with the existing base material.   

 

The three (3) day curing period is waived for roadways required to be opened to traffic the 

same day. 

   

Moisture cure the cement treated base by applying an emulsion to the cement treated base.  

The emulsified asphalt shall be a mixture of approximately 30 % SS-1 and 70 % water.  An 

application rate of 0.20 gal/sy shall be used unless otherwise directed by the Engineer.  

Process approximately 2 inches of the emulsified asphalt into the final lift. 

 

 

ITEM 302 

 

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless 

otherwise shown.  The SAC for sources on the Department’s Aggregate Quality Monitoring 

Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue 

(BRSQC).  SAC requirements apply to aggregates used on all final roadway surfaces, 

including shoulders. 

 

When using asphalt emulsion, use a precoat material for the aggregates as approved. 

 

 

ITEM 316 

 

Unsealed roadway sections with the finished base course shall not be more than 2 miles in 

length unless otherwise directed by the Engineer.   
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Clean aggregates showing signs of excessive dust from the stockpile or while handling 

during construction.  The work performed will not be measured or paid for directly, but will 

be subsidiary to pertinent Items. 

 

Do not place surface treatment on exposed concrete structures unless directed. 

 

Furnish a distributor equipped with a hand hose in working condition. 

 

Material rates shown are for estimating purposes only.  Adjust actual rates based on the 

material used, the existing condition and type of roadway surface, and as approved.  When 

using asphalt emulsion, a minimum 24-hour curing period is required before placing any 

subsequent asphalt courses. 

 

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work 

or issuance of the work order. 

 

Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the 

gutter line, of any surplus aggregate before opening to traffic or as directed. 

 

 

ITEM 500 

 

"Materials on Hand" payments are not considered when determining partial payments. 

 

 

ITEM 502 

 

Furnish additional barricades, signs, and traffic handling as directed.  The work performed 

will not be measured or paid for directly, but will be subsidiary to pertinent Items. 

 

Traffic control for lane closures shall be in accordance with TCP (1-2)-12. 

 

When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 

good condition at the job site for immediate use. 

 

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within 

one hour of traveling time to the project site. The Contractor shall notify the Engineer in 
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writing of the name, physical address, and telephone number of this employee or these 

employees. The Engineer shall furnish this information to local law enforcement officials. 

 

Maintain traffic control devices by taking corrective action as soon as possible.  Complete 

corrective action within 48 hours of written notification regardless of the day of the week 

involved unless otherwise directed. 

 

Provide a positive means of communication between flaggers unless otherwise approved. 

 

Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign. 

 

The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 

positive and unrestricted communication between the driver of the pilot vehicle and the 

flaggers.  The work performed will not be measured or paid for directly, but will be 

subsidiary to pertinent Items. 

 

The Contractor Force Account “Safety Contingency” that has been established for this 

project is intended to be utilized for work zone enhancements, to improve the effectiveness 

of the Traffic Control Plan, that could not be foreseen in the project planning and design 

stage.  These enhancements will be mutually agreed upon by the Engineer and Contractor’s 

Responsible Person based on weekly or more frequent traffic management reviews of the 

project.  The Engineer may choose to use existing bid items if it does not slow the 

implementation of enhancement. 

 

 

ITEM 504 
 

A general field office will not be required for this project. 

 

 

ITEM 506 

 

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, 

and reviewing environmental requirements. 
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ITEM 530 

 

Replace existing driveways not shown on the plans when directed.  The work performed 

will be measured or paid for by Item 530, “Driveways”. 

 

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed. 

 

ITEM 560 

 

Coordinate with the local United States Postal Service to mark the location of the temporary 

mailboxes.  Permanent mailbox locations may be adjusted as directed. 

 

 

ITEM 644 

 

Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for 

signs relocated using temporary supports.  The work performed will not be measured or paid 

for directly, but will be subsidiary to pertinent Items. 

 

All slip bases and hardware including but not limited to nuts, bolts, screws and washers will 

be galvanized. All sign and housing components will be galvanized. 

 

 

ITEM 662 

 

Use temporary flexible-reflective roadway marker tabs at the beginning and end of no 

passing zones as shown on standard sheet TCP (7-1)-13. 

 

 

ITEM 666  

 

Establish and mark the location of existing standard pavement markings including but not 

limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 

 

Place pavement markings no later than 14 calendar days after the placement of the surface.  

When inclement weather prohibits placement of the markings, the 14-day period may be 

extended until weather permits proper application. 
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ITEM 5001 

 

Provide a triaxial geogrid material. 

 

 

ITEM 6001 

 

Furnish the portable changeable message signs displaying the correct message at least seven 

(7) days prior to beginning work or as directed. 

 

The Contractor's Responsible Person (CRP) will maintain full control of messages at all 

times. 

 

The Engineer will provide the sign message text to use at each sign. 

 

Provide cellular phone connection. 

 

A minimum of 2 PCMS will be required.  However, additional units may be necessary 

depending on the work in progress. 

 

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent 

Items. 
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************************************************************************** 

SPECIFICATION DATA 

UNIT WEIGHTS 

DESCRIPTION UNIT WEIGHT 

 EXIST. SURFACING AND FLEX BASE 125 LB/CF 

 

COMPACTION REQUIREMENTS 

DENSITY 

 

ITEM DESCRIPTION DENSITY 

275 Cement Trt Ex. Matl Density Control – 95% 

247 New Base Density Control – 100% 

 

SURFACE TREATMENT DATA FOR ROADWAY 

 

DESCRIPTION UNDERSEAL 1 COURSE SURF. TRT. 2 COURSE SURF. TRT. 

Surf. Trt. Type Item 316 Item 316 Item 316 

Asphalt Type RC-250    AC    |    Emul             AC    |    Emul 

Rate (gal / sy) 0.22  |    0.32   |   0.46 0.32   |   0.46 

Aggregate Ty B Gr 5 Ty PB Gr 3 or 3S SAC-B  Ty PB Gr 3 or 3S SAC-B  

Aggr. Rate (cy/sy) 1:135 1:85 1:85 

 

SEQUENCE OF WORK FOR ROADWAY 

1. Erect all project barricades. 

2. Place erosion control devices. 

3. Perform subgrade widening on one side of roadway. 

4. Place flex base for widening. 

5. Repeat steps 2 thru 4 for other side of roadway. 

6. Place Ty A Gr 1 or 2 flex base. 

7. Place underseal. 

8. Place two course surface treatment and backfill 

pavement edges. 

9. Place permanent pavement markings and markers. 

10. Perform final seeding operations. 

11. Remove project barricades. 
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